
REQUEST FOR PROPOSAL (RFP) FOR 
Design/Build - Professional Landscaping of Formal Pool 

RFP No.: 007-2025 
RFP Issue Date: March 3, 2025 

The Chicago Zoological Society (CZS) - Brookfield Zoo Chicago (BZC) is soliciting proposals 
to provide Certified Professional Landscaping design/build services surrounding the Formal Pool 
located at the West end of the Zoo. The specific details can be found in the accompanying 
Attachment A – Scope of Work, Deliverables & Required Response Format. 

This document outlines the Society’s guidelines for your responses. 

Firms must attend a Mandatory Site Walk at 10:00am CST on Tuesday, March 11, 2025. 
The initial Pre-Bid Walk is to begin at the South Gate Entrance location stated below. Please 
RSVP for this Pre-Bid Walk to the following email address at least 24 business hours prior: 

Purchasing@brookfieldzoo.org 

Chicago Zoological Society 
Brookfield Zoo – South Gate Entrance 

3300 Golf Road 
Brookfield, IL 60513 

If you require clarifications or have specific questions regarding any information contained in 
this RFP (e.g. Scope of Work), please submit your questions in writing via email to the email 
address referenced below. All question(s) must be submitted in writing no later than 5:00pm 
CST on Friday, March 14, 2025. Please include the RFP No. noted above in your email. 

Purchasing@brookfieldzoo.org 

The Proposal must be submitted no later than 4:00pm CST on Friday, March 21, 2025, in 
electronic format to the following email address: 

Purchasing@brookfieldzoo.org 

mailto:Purchasing@brookfieldzoo.org
mailto:Purchasing@brookfieldzoo.org
mailto:Purchasing@brookfieldzoo.org


Organizational Overview 

The Chicago Zoological Society (CZS) is a private nonprofit organization that operates 
Brookfield Zoo on land owned by the Forest Preserve District of Cook County. Opened to the 
public in 1934, Brookfield Zoo has been a Chicago-area treasure and family destination for more 
than 75 years. Brookfield Zoo is the largest suburban attraction in Cook County, both in size and 
visitation. The 235-acre Zoo annually serves over two million visitors from the diverse Chicago 
metropolitan area. The zoo is open 363 days a year. On an average day, more than 11,000 people 
visit during the Zoo’s peak attendance season in the summer months.  

The Chicago Zoological Society’s mission is to inspire conservation leadership by connecting 
people with wildlife and nature. We strive to provide people of all ages and backgrounds with 
opportunities to learn about and care for the natural world. When it first opened, Brookfield Zoo 
was considered “cutting edge” for its bar-less enclosures. One of the first zoos to employ 
nutritionists, pathologists, veterinarians, geneticists, endocrinologists, and behavioral specialists, 
we continue in a tradition of innovation. 

Scope of Work/Deliverables/Required Response Format 

The Scope of Work required deliverable Work Product(s), and format requirements for your 
proposal can be found in the accompanying Attachment A to this RFP.  

Timeline 

• RFP Issued: 3/3/2025
• Mandatory Pre-bid Meeting: 10:00am CST on 3/11/2025
• Inquiry deadline: 5pm CST on 3/14/2025
• Zoo response to all inquiries by 3/19/2025
• Proposal deadline: 4pm CST on 3/21/2025
• Zoo will review all proposals and follow up with firms, if necessary, before awarding no later 

than 3/28/2025

Vendor Information 

As part of your RFP response, please include the following to be considered for award: 

1. Completed Attachment B – Contractor Information Statement.
2. Completed Attachment C – Reference Statement (3 references)
3. Completed Attachment E – MBE WBE Participation Utilization Affidavit
4. Completed Attachment F – Responsible Bidder Affidavit
5. Provide any additional information relevant to this RFP and about your business that the

Society should know to assist us in making our selection.

Failure to include any of the above will be considered an incomplete bid.



Selection Criteria 

Proposals received will be reviewed and evaluated based upon the following selection criteria: 

• Demonstration of understanding the Design, Build and Management of services described in
the accompanying Scope of Work (Attachment A)

• Familiarity with the Zoo grounds
• Experience with similar projects
• Overall cost estimate
• Ability to meet targeted project completion deadline – June 6, 2025
• Submittal of a full proposal as requested

Prevailing Wages 

This Contract calls for the construction of a "public work," within the meaning of the Illinois 
Prevailing Wage Act, 820 ILCS 130/.01 et seq. ("the Act"). The Act requires Contractors and 
Subcontractors to pay laborers, workers and mechanics performing services on public works 
projects no less than the "prevailing rate of wages" (hourly cash wages plus fringe benefits) in 
the county where the work is performed. For information regarding current prevailing wage 
rates, please refer to the Illinois Department of Labor's website. All Contractors and 
Subcontractors rendering services under this contract must comply with all requirements of the 
Act, including but not limited to, all wage, notice and record keeping duties. The Contractor will 
furnish certified payrolls for the project using the State of Illinois, Illinois Department of Labor 
Certified Transcript of Payroll forms. 

CZS Reservation of Rights 

CZS reserves the right to reject any or all proposals, without explanation, to waive irregularities, 
and to accept a proposal, which in CZS sole judgment, is in CZS best interests. 

MBE/WBE/DBE/8(a) 

The Chicago Zoological Society is committed to ensuring that certified minority-owned business 
enterprises (MBE’s), women-owned business enterprises (WBE’s), disadvantaged business 
enterprises (DBE’s), and U.S. Small Business Administration 8(a)-certified (8(a)’s) firms are 
afforded opportunities to compete for and participate in the Chicago Zoological Society’s 
purchasing activities. If your company is certified as an MBE, WBE, DBE or 8(a) company, 
please send your current certification with your response to this RFP. 

STANDARD CONSTRUCTION CONTRACT

The selected organization is expected to execute the CZS Standard Construction Contract to 
formalize our business arrangement. A copy of which is included in this RFP for your review 



and is referenced as Attachment D. If upon completion of your review, you take exception or 
have concerns about any portion of this Agreement, please note your concerns on a separate 
sheet in your response to this RFP. Please reference the paragraph heading and page number in 
the Agreement when noting your concerns. If CZS does not receive any documentation of your 
concerns, CZS will interpret this as your acceptance and willingness to utilize the CZS Standard 
Construction Contract. 
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Attachment A  

Scope of Work, Deliverables, Required Response Format  
  

Scope of Work  
  
Phase 1: Design Development  
  
1. Perform a site assessment with key CZS staff to define the project requirements.  

  
2. Develop a design schedule with milestones.  

  
3. Develop a concept design for review and approval by CZS.   

a. Concept design to include, but not limited to, topographic survey, Site research and 
private underground utility services locating.   

  
4. The contractor is responsible for retaining the necessary sub-consultants required to execute 
the design process.  CZS may provide preferred vendors for bid inclusion and has the right to 
review and reject any sub-consultants proposed for the project.   

  
5. Create a full set of design documents from schematic design through construction phase.   

  
6. Coordinate the project work with the CZS project Management team and complete the project 
in accordance with CZS’s goals and objectives and agreed upon Scope, cost, time, and quality.   

  
7. Chair regular scheduled meetings with CZS internal project team.  The minimum schedule will 
include a kick-off meeting and subsequent meetings scheduled at intervals of at least 
30/60/90/100% during design development.   

  
8. If at any time, the design exceeds the target budget, the contractor is responsible for re-
aligning the design within the budget.    

  
9. During design development, the contractor will work with Plant and Facilities and our 
Concessionaire to develop the design parameters for the Formal pool area.    
 
Design/Programming 
   
The current landscaping condition of the Formal Pool consists of various plant species that allow 
for native and collection and flamingos to move around freely. The pool area is the primary 



 

 
 

habitat for Pelicans and Flamingos. The north side of the pool has been earmarked for special 
events such as weddings and other outdoor social activities.  CZS is focused to include the 
following design elements into the landscape, but not limited to:  
  
1. Site Analysis & Planning: Evaluate existing site conditions, topography, and environmental 
factors.  Soil test and suitability for certain plant species and animals.  

   
2. Landscape Design: Develop conceptual designs, master plans, and renderings subject to the 
standards of CZS and approval.  

  
3. Hardscapes: Assess current condition of concrete retaining barrier and walls surrounding 
and within the Formal pool area.  Include any/all restorative needs in the design. Address the 
large pool area for needed repairs.  Evaluate and address drainage of landscape space.  Redesign 
and improve upon the special events. The inclusion of low voltage lighting would be ideal for 
evening events.   

  
4. Softscapes: Selection and installation of plants, trees, shrubs, and turf.  All plant material 
selections to be approved by CZS Veterinary staff and Nutritionist for animal welfare.   

    
5. Sustainability: Incorporate eco-friendly practices, native plants, and water conservation 
techniques.   

  
6. Permitting & Compliance: Ensure all work adheres to local regulations and codes.  All 
work must be permitted through Cook County Building & Zoning.   

  
7. Historical Preservation: Identify and look to incorporate key historical elements of the 
Formal Pool space into the design to preserve the historical relevance of this space as an iconic 
element of Brookfield Zoo.    
  
Phase 2: Construction   
  
1.    Contractor must develop a scope of work for construction services based on the 
submitted/approved design plan.  During this phase, Contractor will be responsible to obtain bids 
from vendors where outsourcing is necessary and enter into contractual agreements with 
subcontractors.  Subcontractors must meet or exceed the CZS standard contractual requirements 
as outlined within Attachment D. Subcontractors must be qualified and competent to perform the 
work.   CZS to include any Zoo-preferred vendors for bid process. 
  
2.    Contractor will execute the project management and construction oversight for the project's 
duration.  CZS will designate an internal project liaison to assist with coordination activities 
alongside the Contractor’s assigned Project Manager.  The selected Contractor and its 
subcontractors will be responsible for furnishing all supplies, equipment, tools, and incidentals 
required to complete the work.  

  



 

 
 

3. Contractor will be responsible for developing a detailed project construction schedule 
highlighting key project milestones and date of completion. Targeted project completion date by 
or on June 6, 2025. 

  
4. At project completion, Contractor will be required to provide:    

a. A final walkthrough with owner   
b. Training to CZS staff on appropriate plant care & maintenance, irrigation system, and 

any Audio/Video features, if included in scope  
c. Any user maintenance manuals for Audio/Video and lighting, if included in scope  
d. 3-year maintenance plan for landscape care and sustainability     
e. As-built drawings of the final landscape plan   

  
Exhibits  
 

• Exhibit A – Aerial photo of Formal Pool 
  

Deliverables  
  
The selected Landscape Architect/Design firm is expected to deliver a comprehensive design 
plan for consideration for the formal Pool landscape improvements.  Design plans must include a 
detailed rendering of plant materials and locations of installations, including irrigation systems.   
  
Proposals must include itemized costing for:   

• Design Phase  
o Schematic Design, Design Development  

• Construction Phase  
o Construction Documentation, Permit Phase, Construction Contract 
Administration  

• Project Management Fee  
• Schedule with milestone dates to meet project completion date – June 6, 2025 
• Add-alternates include forecast budget for design, materials and/ installation of:  

o Irrigation system  
o Audio/Video  

   
Required Response Format  
  
For award consideration, firms must provide the following:  
  
-Cover Letter on company letterhead  
-Completed Attachment B  
-Completed Attachment C  
-Completed Attachment E  
-Completed Attachment F  
-Any other information that might be pertinent to this RFP  
 



 

 

  CZS RFP 007-2025 
 Design/Build - Professional Landscaping of Formal Pool 

 
Attachment B 

CONTRACTOR INFORMATION STATEMENT 
 

Submitted By: 
 
Firm:________________________________________________________________________  
 
Address:_____________________________________________________________________  
 
City: __________________________________ 
 
State: _________________________________ Zip Code: _____________________________ 
 
Phone:  _______________________________ 
 
Has your organization performed any work with the  
Chicago Zoological Society previously? (Please Check)      Yes ______       No ______         
 
If Yes, please list CZS Contact Person(s) ___________________________________________ 
 
If “Yes”, Please list Project: _____________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 

 
How did you hear about this Request for Proposal? (Please Check) 

CZS Website_______    Cook County Website_______    Direct Bid_______ 
 
Type of Organization: (Please Check) 
 
Corporation ____   Partnership ____   Individual ____   Other ____ (Please provide explanation below) 
 
____________________________________________________________________________ 
 
Certified Minority Business Enterprise* ______ 
Certified Women Owned Business Enterprise*______ 



 

 
 

Certified Disadvantaged Business Enterprise* ______ 
Certified U.S. Small Business Administration 8(a) Firm* ______ 
 
*Please attach a copy of current Letter of Certification to this RFP. 
 
Years in Business: ________ 
 
Number of Employees: ________ 
 
Membership/Affiliation in Professional Organizations 
(Please List Below) 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
 
 
Other: 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
 
__________________________________________________________________________ 
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Attachment C 

Reference Statement 
 
Reference 1: 
 
Company:_________________________________________________________________ 
Contact Person at Company/Title:______________________________________________ 
Telephone:____________________________Email:_______________________________ 
Company Address:_________________________________________________________ 
Project Name:_____________________________________________________________ 
Project Description:_________________________________________________________ 
_________________________________________________________________________ 
Project Value:$_________________________ Project Manager:______________________ 
 
Reference 2: 
 
Company:_________________________________________________________________ 
Contact Person at Company/Title:______________________________________________ 
Telephone:____________________________ E-mail:_____________________________ 
CompanyAddress:__________________________________________________________ 
Project Name:_____________________________________________________________ 
Project Description:_________________________________________________________ 
_________________________________________________________________________ 
Project Value:$_________________________ Project Manager:_____________________ 
 
 
Reference 3: 
 
Company:_________________________________________________________________ 
Contact Person at Company/Title:______________________________________________ 
Telephone:____________________________ E-mail:_____________________________ 
Company Address:_________________________________________________________ 
Project Name:_____________________________________________________________ 
Project Description:_________________________________________________________ 
_________________________________________________________________________ 
Project Value:$_________________________ Project Manager:_____________________ 
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ARTICLE 1 
 

CONTRACTOR AGREEMENT 
 

This Contractor Agreement is made this ____ day of ____ by and between The Chicago Zoological Society, an Illinois corporation, 
hereinafter called CZS, with principal offices at 3300 Golf Road, Brookfield, IL and _________________ the Contractor identified 
below, hereinafter called Contractor, to perform work on the project identified below (the “Project”).  The term “Agreement” as used 
herein shall include this agreement entered into on this date by CZS and Contractor and any and all other addenda or amendments 
agreed to by CZS and Contractor and adopted in accordance with the terms of this Agreement. 
 
Project: NAME OF PROJECT (SAME AS FIRST PAGE 

CZS Job#: ACCOUNT # OR JOB # 

Owner: FOREST PRESERVE DISTRICT OF COOK COUNTY  

Architect: (IF NO ARCHITECT, N/A)  

Contractor: NAME OF CONTRACTOR 

CZS Rep: MELISSA LEWKOWICH 

 (708) 668-8816; melissa.lewkowich@czs.org 

Contractor Rep: CONTRACTOR REP NAME 

 PHONE NUMBER AND EMAIL ADDRESS 

Prevailing Wage Requirement: 
This contract calls for the construction of a “public work,” within the meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et 
seq. (“the Act”). The Act requires contractors and subcontractors to pay laborers, workers and mechanics performing services on 
public works projects no less than the “prevailing rate of wages” (hourly cash wages plus fringe benefits) in the county where the work 
is performed. For information regarding current prevailing wage rates, please refer to the Illinois Department of Labor’s website at: 
https://labor.illinois.gov/content/dam/soi/en/web/idol/laws-rules/conmed/documents/fy24/20240304/Cook.pdf. All contractors and 
subcontractors rendering services under this contract must comply with all requirements of the Act, including but not limited to, all 
wage, notice and record keeping duties. The contractor will furnish certified payrolls for the project using the State of Illinois, Illinois 
Department of Labor Certified Transcript of Payroll forms. 
  
Retainage: (IF NO RETAINAGE, LIST 0%) 

Bond Required: YES/No 

Scope of Work: EXHIBIT A (ATTACHED) 
CZS employs the Contractor as an independent contractor to perform the work as described hereinafter under the general direction 
of the CZS Representative and in accordance with this Agreement and the Contract Documents, set forth in Article 16 hereof and to 
pay Contractor for the satisfactory performance of this work, subject to the terms and conditions of this Agreement and the Contract 
Documents, the sum of: 
 
WRITE AMOUNT IN WORDS $000.00 
 
It is understood and agreed that the Work to be performed under the Agreement, including the terms and conditions thereof, is as 
described in Articles 1 through 16, together with any special provisions as contained in Article 16. 
 
IN WITNESS WHEREOF, the parties, being duly authorized, have executed this Agreement under seal, the day and year first above 
written. 
 
CONTRACTOR       CHICAGO ZOOLOGICAL SOCIETY 
Name:        

By:         By:        

Its:         Its:        

Employer I.D. # __ __ - __ __ __ __ __ __ __  
(   ) CORPORATION (   ) INDIVIDUAL PROPREITORSHIP   
(   ) PARTNERSHIP (   ) OTHER        revised 8/04/10 

 

https://labor.illinois.gov/content/dam/soi/en/web/idol/laws-rules/conmed/documents/fy24/20240304/Cook.pdf


ARTICLE 2 – SCOPE OF WORK 
 
2.1 CONTRACTOR’S WORK.  The CZS employs the 
Contractor as an independent contractor to perform the 
work described in Article 16 and Exhibit A.  The 
Contractor shall perform such work (hereinafter called the 
“Contractor’s Work” or the “Work”) under the general 
direction of the CZS and in accordance with this 
Agreement and the Contract Documents. CZS’s direction 
of the Work shall in no way relieve the Contractor of its 
responsibility to control the Work and provide a safe 
worksite.  
 
2.2 CONTRACT DOCUMENTS.  The Contract 
Documents, which are binding on the Contractor, are set 
forth in Article 16.1.   
 
2.3 CONFLICTS.  In the event of a conflict between 
this Agreement and the Contract Documents.  
 

ARTICLE 3 – SCHEDULE OF WORK 
 
3.1 TIME IS OF ESSENCE.  Time is of the essence 
for both parties, and they mutually agree to see to the 
performance of their respective work and the work of any 
Subcontractors so that the Project will be completed in 
accordance with the Contract Documents and the 
Schedule of Work.  The CZS shall prepare the Schedule 
of Work and revise such schedule as the Work 
progresses. 
 
3.2 CONTROL OF WORK.  The Work is under the 
charge and care of the Contractor until final completion 
and acceptance of the Work, unless otherwise stated in 
the Contract Documents. 
 
3.3 DUTY TO BE BOUND.   Both the CZS and 
Contractor shall be bound by the Schedule of Work.  The 
Contractor shall provide the CZS with any requested 
scheduling information for the Contractor’s Work.  The 
Schedule of Work and all subsequent changes thereto 
shall be submitted to the Contractor in advance of the 
required performance. 
 
3.4 SCHEDULE CHANGES.  The Contractor 
recognizes that changes may be made in the Schedule of 
Work and agrees to comply with such changes subject to 
a reservation of rights arising hereunder. 
 
3. 5 PRIORITY OF WORK.  The CZS shall have the 
right to decide the time, order and priority in which the 
various portions of the Work shall be performed and all 
other matters relative to the timely and orderly conduct of 
the Contractor’s Work. CZS’s rights herein shall in no way 
relieve the Contractor of its responsibility to control and 
coordinate the Work and provide a safe worksite. 
 
 The Contractor shall commence its work when 
notified to proceed by the CZS and if such work is 
interrupted for any reason the Contractor shall resume 

such work within two working days from the CZS’s notice 
to do so. 
 

ARTICLE 4 – CONTRACT PRICE 
 

The CZS agrees to pay to the Contractor for the 
satisfactory performance of the Contractor’s Work, the 
sum stated in Article 1, in accordance with Article 5, and 
subject to additions or deductions pursuant to Article 6. 
(the “Contract Price”).  Unless otherwise stated herein, 
the Contract Price is the total dollar amount of the bid 
accepted by CZS, including any change orders, and 
includes all labor, equipment, materials, permits, licenses, 
fees, and taxes necessary to perform the Contractor’s 
Work. 
 

ARTICLE 5 – PAYMENT 
 

5.1 GENERAL PROVISIONS. 
 
5.1.1 SCHEDULE OF VALUES.  The Contractor shall 
provide a schedule of values satisfactory to the CZS 
within fifteen (15) days from the date of execution of this 
Agreement. 
 
5.1.2 PAYMENT USE RESTRICTION.  Any payment 
received by the Contractor hereunder shall not be used to 
satisfy or secure any indebtedness other than that owed 
by the Contractor to a person furnishing labor or materials 
for use in performing the Contractor’s Work. 
 
5.1.3 [Intentionally omitted] 
 
5.1.4 PARTIAL LIEN WAIVERS AND AFFIDAVITS.  
For all payment applications, the Contractor shall provide, 
in a form satisfactory to the CZS, partial lien or claim 
waivers and affidavits from the Contractor, and its 
subcontractors and suppliers for the completed 
Contractor’s Work. Chicago Title and Trust waivers are to 
be used. 
 
5.1.5 CONTRACTOR PAYMENT FAILURE.  In the 
event the CZS has reason to believe that labor, material 
or other obligations incurred in the performance of the 
Contractor’s Work are not being paid, the CZS shall give 
written notice of such claim or lien to the Contractor and 
has the right to take any steps it deems necessary to 
ensure that any progress payments to the Contractor are 
utilized to pay such obligations.  If upon receipt of said 
notice, the Contractor does not: 
 
(a) supply evidence to the satisfaction of the CZS that 

the monies owing to the claimant have paid; or 
(b) post a bond indemnifying the Owner, the CZS, the 

CZS’s surety, if any, and the premises from such 
claim or lien; then the CZS shall have the right to 
retain out of any payments due or to become due to 
the Contractor a reasonable amount to protect the 
CZS from any and all loss, damage or expense, 
including attorney’s fees, arising out of or relating to 
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any such claim or lien until the claim or lien has 
been satisfied by the Contractor. 

 
5.1.6 PAYMENT NOT ACCEPTANCE.  The parties 
specifically stipulate and agree that payment to the 
Contractor does not constitute or imply acceptance by the 
CZS or the Owner of any portion of the Contractor’s Work.   
 
5.2 PROGRESS PAYMENTS. 
 
5.2.1 APPLICATION.  The Contractor shall submit 
progress payment applications for Work performed in the 
preceding payment period to the CZS pursuant to the 
terms of this Agreement, and specifically Articles 5.1.1, 
5.2.2, and 5.2.3, for approval by the CZS.   
 
5.2.2 TIME OF APPLICATION.  The Contractor shall 
submit progress payment applications to the CZS no later 
than the 3rd calendar day of the month indicating work 
completed and, to the extent allowed under Article 5.2.3, 
materials suitably stored during the preceding month.  
Forms AIA G702 and G703 shall be used in submitting 
applications for both work completed and allowable stored 
materials.  Applications received by the CZS after the due 
date will be submitted by the CZS in the following month’s 
application for payment to the Owner.  
 
5.2.3 STORED MATERIALS.  Unless otherwise 
provided in the Contract Documents, and if approved in 
advance by the CZS, applications for payment may 
include materials and equipment not incorporated in the 
Contractor’s Work but delivered and suitably stored at the 
site or at some other location agreed upon in writing. 
Approval of such payment applications shall be 
conditioned upon submission by the Contractor of bills of 
sale and applicable insurance or other such procedures 
satisfactory to the CZS in order to establish the Owner’s 
title to such materials and equipment and otherwise 
protect the interest of the Owner and CZS therein, 
including transportation to the site. 
 
5.2.4 TIME OF PAYMENT. Progress payments to 
the Contractor (which shall exclude retainage) for 
satisfactory performance of the Contractor’s Work shall 
be made not later than forty-five (45) days after month 
end.  Contractor understands, agrees and accepts that 
payment will be withheld if CZS, or CZS architect, if 
applicable, determines a defect in Contractor’s scope of 
work or some other deficiency by Contractor. 
 
5.2.5 PAYMENT DELAY.  If for any reason not the fault 
of the Contractor, the Contractor does not receive a 
progress payment from the CZS within seven (7) business 
days after the date such payment is due, as defined in 
Article 5.2.4, then the Contractor, upon giving an 
additional seven (7) business days written notice to the 
CZS, and without prejudice to and in addition to any other 
legal remedies, may stop work until payment of the full 
amount owing to the Contractor has been received.  To 
the extent obtained by the CZS under the Contract 

Documents, the Contract Price shall be increased by the 
amount of the Contractor’s reasonable costs of shutdown, 
delay and start-up, which shall be effected by appropriate 
Change Order.  If the Contractor’s Work has been 
stopped for thirty (30) days because the Contractor has 
not received progress payments as required hereunder, 
the Contractor may terminate this Agreement upon giving 
the CZS an additional seven (7) business days written 
notice. 
 
5.2.6 PAYMENT OF CONTRACTOR’S MATERIALS 
AND OTHER COSTS.  Contractor understands and 
accepts sole responsibility for all credit arrangements with 
suppliers and others for the purchase of materials and all 
other costs incurred or to be incurred in connection with 
the performance of Contractor’s Work. 
 
5.2.7 RETAINAGE.  If after the Work provided for in the 
Contract shall have been fifty (50) percent completed, and 
performed to the satisfaction of CZS, and the Architect if 
necessary, the retainage amount may be reduced to zero 
(0) percent on payments for the remaining Work.  The 
reduction amount is determined at the sole discretion of 
CZS and required certification by the Architect, if 
necessary, that the Contractor is properly and 
continuously expediting the Work.  CZS shall have the 
right to reinstate the retainage in the event of a 
subsequent default by the Contractor.   
 

If CZS does not reduce the retainage to zero (0) 
percent, after the Contractor has completed fifty (50) 
percent of the Work, CZS shall release the retainage once 
the Contractor receives its Certificate of Substantial 
Completion.  The retainage may be reduced for Work that 
is incomplete, defective, not in accordance with the 
requirements of the Contract Documents, unsettled 
claims, and the costs of any third party to finish 
incomplete, incorrect or defective Work. 
 
5.3 FINAL PAYMENT. 
 
5.3.1 APPLICATION.  The CZS shall process the 
Contractor’s application for final payment without delay, 
upon acceptance of the Contractor’s Work by the CZS, 
and the Architect, if necessary, and provided that the 
Contractor has furnished evidence of fulfillment of the 
Contractor’s obligations in accordance with the Contract 
Documents and Article 5.3.2, below. 
 
5.3.2 REQUIREMENTS.  Before the CZS shall be 
required to make final payment, Contractor shall submit 
the following to the CZS: 
 
(a) an affidavit that all payrolls, bills for materials and 

equipment and other indebtedness connected with 
the Contractor’s Work for which the Owner or his 
property or the CZS or the CZS’s surety might in any 
way be liable, have been paid or otherwise satisfied; 

(b) consent of surety to final payment, if required; 
(c) satisfaction of required closeout procedures; and 
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(d) other data if required by the CZS or Architect such 
as receipts, releases, and waivers of  liens,  waiver 
of all claims by the Contractor relating to the 
Contractor ‘s Work, delivery of as-built drawings and 
other Project record documents,  to the extent and in 
such form as may be designated by CZS. These 
requirements shall in no way relieve the Contractor 
of liability for the obligations assumed under Article 
9.10 hereof, or for faulty or defective work appearing 
after final payment. 

 
5.3.3 TIME OF PAYMENT.  Final payment of the 
balance due of the Contract Price shall be made to the 
Contractor: upon satisfaction of requirements in 
Section 5.3.2. 
 

ARTICLE 6 – CHANGES, CLAIMS, DELAYS 
 
6.1 CHANGES.  When the CZS so orders in writing, 
the Contractor, without nullifying this Agreement, shall 
make any and all changes in the Work, which are within 
the general scope of this Agreement.  Adjustments in the 
Contract Price or contract time, if any, resulting from such 
changes shall be set forth in a Contract Change Order 
pursuant to the Contract Documents.  No such adjustment 
shall be made for any such changes performed by the 
Contractor that have not been so ordered by the CZS and 
a change order issued and signed by the CZS 
representative. 
 
6.2 CLAIMS RELATING TO CZS.  Unless otherwise 
stated, CZS will be the final interpreter of the 
requirements of the Contract Documents and judge the 
acceptability of the Work with respect to any claim 
challenging a conclusion otherwise made by the Architect 
or CZS. Claims, disputes and other matters relating to the 
interpretation of the Contract Documents, as to the 
performance and finishing of the Work, in respect to 
extras or changes in the Contract Price, the amount of 
payment due Contractor, modifications to the Schedule of 
Work, or any disputes or claims surrounding the Contract 
Documents or this Agreement shall be made to CZS. 
 
The Contractor shall give the CZS written notice of all 
claims within five (5) days of the beginning of the event 
for which claim is made; otherwise, such claims shall be 
deemed waived.  The claim should generally include the 
amount of money and/or time extension sought by the 
Contractor, and the contractual and factual basis for each; 
a general statement of the basis for the claim; the facts 
underlying the claim; references to the applicable 
Contract Document provisions; and all documentation 
that describes, relates to, and/or supports the claim.  CZS 
will issue a written decision on the claim as soon as 
possible, but in no event later than 35 days of receiving 
the Contractor’s claim.  Subject to the Contractor’s rights 
stated in 5.2.5, the Contractor shall continue to properly 
and timely perform and complete the Work in accordance 
with the Contract Documents and Schedule of Work. 

 

6.3 DELAY.  If the progress of the Contractor’s Work 
is substantially delayed without the fault or responsibility 
of the Contractor, then the time for the Contractor’s Work 
shall be extended by Change Order to the extent obtained 
by the CZS under the Contract Documents and the 
Schedule of Work shall be revised accordingly. 
 
 The CZS shall not be liable to the Contractor for 
any damages or additional compensation as a 
consequence of delays caused by any person not a party 
to this Agreement unless the CZS has first recovered the 
same on behalf of the Contractor from said person, it 
being understood and agreed by the Contractor that, 
apart from recovery from said person, the Contractor’s 
sole and exclusive remedy for delay shall be an extension 
in the time for performance of the Contractor’s Work. 
 
 

ARTICLE 7  
CZS’S  

OBLIGATIONS 
 
7.1 AUTHORIZED REPRESENTATIVE.  The CZS 
shall designate one or more persons who shall be the 
CZS’ authorized representative(s).  Such authorized 
representative(s) shall be the only person(s) the 
Contractor shall look to for instructions, orders and/or 
directions, except in an emergency.  The person(s) so 
designated shall be named in Article 1, above. 
 
7.2 STORAGE ALLOCATION.  The CZS shall 
allocate adequate storage areas, if available, for the 
Contractor’s materials and equipment during the course 
of the Contractor’s Work. 
 
7.3 TIMELY COMMUNICATIONS.  The CZS shall 
transmit, with reasonable promptness, all submittals, 
transmittals, and written approvals relating to the 
Contractor’s Work. 
 

ARTICLE 8 – CONTRACTOR’S OBLIGATIONS  
 
8.1  RESPONSIBILITIES.  The Contractor shall be 
responsible for the adequacy of all construction means, 
methods, techniques and procedures employed in the 
performance of the Work, and for coordinating all portions 
of the Work.  The Contractor shall furnish all of the labor, 
materials, equipment and services, including, but not 
limited to, competent supervision, shop drawings, 
samples, tools, and scaffolding, as are necessary for the 
proper performance of the Contractor’s Work.  The 
Contractor will obtain all necessary permits for the Work.  
The Contractor will include in its bid proposal the costs for 
obtaining and paying for all licenses and certificates of 
inspection required or necessary for the execution and 
completion of Work.  The Contractor shall provide a list of 
proposed subcontractors and suppliers, be responsible 
for taking field dimensions, providing tests, ordering 
materials and all other actions required to meet the 
Schedule of Work. 
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The Contractor, upon receiving the approval of 

the Project Manager of its proposed subcontractor, shall 
furnish to the CZS an executed copy of the written 
agreement between the Contractor and its subcontractor 
on the Project.  The Contractor is responsible for and 
liable to CZS for any and all Work performed by any 
Subcontractor. 
 

The Contractor may not make any substitution for 
a Subcontractor that has been accepted by the Project 
Manager, unless such substitution is acceptable to the 
Project Manager.  The Contractor shall provide the 
Project Manager with timely notice of any proposed 
substitution so as not to impede the progress of the 
Contractor’s Work.  Notwithstanding the foregoing, there 
is no privity between CZS and any Subcontractors. The 
Subcontractors have no rights as third-party beneficiaries 
under this Agreement.  The Contractor shall require the 
Subcontractors to communicate with CZS through the 
Contractor only. 
 

All such agreements with Subcontractors shall 
contain provisions (i) that the Subcontractor performing 
the Work shall be bound to CZS in the same manner as 
the Contractor is bound to the CZS under the Contract 
Documents, (ii) that such agreement shall be subject to, 
and conform with, all applicable federal, state and local 
laws, ordinances, statutes, rules and regulations, and (iii) 
that the Department of Commerce and Economic 
Opportunity, the Office of Inspector General and the 
Auditor General of the State of Illinois, or any of their duly 
authorized representatives, will have full access to, and 
the right to examine, any pertinent books and records 
relating to the Project of the Contractor or any 
subcontractor (of any tier) engaged for the Project for a 
period of three (3) years from the date of final completion 
of the Work.   
 
8.2 TEMPORARY SERVICES.  The Contractor shall 
furnish all temporary services and/or facilities necessary 
to perform its work, except as provided in Article 16.   
 
8.3 COORDINATION.  The Contractor shall: 
 
(a) cooperate with the CZS and all others whose work 

may interfere or interface with the Contractor’s work; 
(b) specifically note and immediately advise the CZS of 

any such interference with the Contractor’s Work; 
and 

(c) participate in the preparation of coordination 
drawings and work schedules in areas of 
congestion. 

 
8.4 AUTHORIZED REPRESENTATIVE.  The 
Contractor shall designate one or more persons who shall 
be the authorized Contractor’s representative(s).  Such 
authorized representative(s) shall be the only person(s) to 
whom the CZS shall issue instructions, orders or 

directions, except in an emergency.  The person(s) so 
designated shall be named in Article 1, above. 
 
8.5 PROVISION FOR INSPECTION.  The Contractor 
shall notify the CZS when portions of the Contractor’s 
Work are ready for inspection.  The Contractor shall at all 
times furnish the CZS and its representatives adequate 
facilities for inspecting materials at the site or any place 
where materials under this Agreement may be in the 
course of preparation, process, manufacture, storage or 
treatment. The Contractor shall furnish to the CZS in such 
detail, and as often as required, full reports of the 
progress of the Contractor’s Work. 
 
8.5.1 SUBSTANTIAL COMPLETION.  When the 
Contractor considers that it has achieved Substantial 
Completion of the Project, it shall notify CZS and request 
that CZS and the Architect inspect the Contractor’s Work 
and issue a Certificate of Substantial Completion.  If after 
inspection and joint consultation, CZS and the Architect 
agree that the Contractor’s Work is substantially 
complete, the Architect shall cause a Certificate of 
Substantial Completion to be issued, and prepare a punch 
list of work it concludes is not in compliance with the 
requirements of the Contract Documents.  The Contractor 
agrees to begin the performance of the punch list work 
immediately after receipt, and shall complete all punch list 
work within the period of time set forth in the punch list.  
  
8.6 CLEANUP AND SAFETY.  The Contractor shall 
at all times keep its work areas clean and free from debris 
and unsafe conditions resulting from the Contractor’s 
Work, and shall confine all construction, restoration and 
repair work and equipment, the storage of materials and 
equipment and the operations of Services to those lands 
and areas specifically designated for same by the Society, 
and shall not unreasonably encumber the Site with 
construction equipment or other materials or 
equipment.  Contractor shall assume full responsibility for 
and, shall promptly repair at Contractor's expense, any 
damage to any land or property of the Society and any 
occupant of the Site and any adjacent land or property, 
resulting from the Services or the performance of the 
Services hereunder, and shall restore such land or 
property to the condition in which same existed prior to 
such damage. If the Society incurs any fee or expense 
necessary to repair or restore the Site to its former 
condition, the Contractor shall reimburse the Society for 
all such fees and expenses upon demand therefore, in 
addition to any other costs relating to such restoration 
work, including the Society's reasonable attorney's 
fees and administrative fees follow any special 
requirements for such as may be given by the Owner or 
the CZS in addition to those stated hereinafter.  The 
Contractor will follow the CZS safety policy attached as 
Exhibit C but the Contractor retains the entire 
responsibility for the safety of the Project, its employees, 
its Subcontractors, and the CZS’s employees and 
patrons. 
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8.6.1  The Contractor shall have total responsibility for 
the clean-up, removal and proper disposal of all waste 
material, debris, and dirt clearly identifiable as resulting 
from the Contractor’s Work as follows: 
 
(a) The Contractor shall at all times keep the Owner’s 

premises, adjoining premises, streets and buildings 
free and clear of debris and dirt resulting from the 
Contractor's Work or caused by the Contractor’s 
employees and any others hired to service the 
Contractor’s Work. 

(b) The Contractor shall remove all such debris and dirt 
and dispose of it in a legal manner at its own 
expense, unless provided for otherwise in Article 16, 
hereof.  The Contractor, if using disposal container 
services furnished by the CZS, shall pay prorated 
costs as determined by the CZS, and shall bear the 
responsibility of legal disposal of the Contractor’s 
materials. 

(c) The Contractor, whose Work has created debris and 
dirt, shall broom clean each work area to maintain 
acceptable cleanliness of the premises at such 
frequency as required by the Contract Documents, 
the Owner or the CZS and upon final completion of 
the Contractor’s Work. 

 
8.6.2 If the Contractor fails to immediately comply with 
cleanup duties within 24 hours after receipt of written 
notice from the CZS of noncompliance, the CZS may 
implement such cleanup measures, without further notice, 
and deduct the cost thereof, plus reasonable overhead 
and handling fees, from any amounts due or become due 
the Contractor. 
 
8.6.3 The Contractor shall observe and comply with the 
Safety Programs promulgated by both the Owner and the 
CZS, and the performance of the Contractor’s Work shall 
be in strict conformity with all applicable Federal, State 
and local safety laws, regulations and ordinances. The 
Contractor shall bear the sole responsibility for safety in 
performing, supervising and controlling safe construction 
practices pursuant to the Contract Documents and the 
aforesaid laws, regulations and ordinances. 
 
8.6.4 All labor, materials, and equipment supplied or 
utilized, including methods and procedures employed, in 
the performance of the Contractor’s Work shall conform 
to the provisions and requirements of all Federal, State 
and local laws, regulations and ordinances applicable to 
the Work.  The Contractor shall be responsible for 
notifying his employees, the CZS and others at the jobsite 
concerning the presence and use of materials, which may 
be subject to disclosure, pursuant to such laws, 
regulations and ordinances, as being hazardous or 
potentially harmful or dangerous.  Such notification shall 
include the furnishing, posting and publication of such 
information, including Material Safety Data Sheets, where 
required copies of which shall be provided to CZS 
immediately upon commencement of the Contractor’s 
Work. 

 
8.6.5 The Contractor shall immediately notify the CZS 
in writing of any and all accidents involving personal injury 
and/or property damage, and cooperate fully with the CZS 
and other interested parties in investigations concerning 
such accidents. 
 
8.6.6 The Contractor shall immediately notify the CZS 
in writing of any and all citations received for construction 
safety violations and take immediate remedial action on 
all such conditions as cited.  If the Contractor fails to 
immediately commence abatement of construction safety 
violations as have been cited by the Owner, the CZS or 
inspectors having regulatory authority, the CZS may 
suspend the Contractor’s Work until such safety violations 
are abated.  If the Contractor refuses to commence 
compliance, the CZS, at its own discretion, may deem the 
Contractor to be guilty of a material breach of a provision 
of the Agreement and invoke recourse as provided in 
Article 10 of this Agreement. 
 
8.7 PROTECTION OF THE WORK.  The Contractor 
shall take necessary precautions to properly protect the 
Contractor’s Work and the work of others from damage 
caused by the Contractor’s operations.  Should the 
Contractor cause damage to the Work or property of the 
owner or CZS, it shall be the responsibility of the 
Contractor to examine the items so provided and 
thereupon handle, store and install the items with such 
skill and care as to ensure a satisfactory and proper 
installation.  Loss or damage due to acts of the Contractor 
shall be deducted from any amounts due or to become 
due the Contractor. 
 
8.8 ASSIGNMENT.  The Contractor shall not assign 
the Agreement nor its proceeds nor subcontract the whole 
nor any part of the Contractor’s Work without prior written 
approval of the CZS.  See Article 13.1 for requirements 
regarding subcontractor’s insurance. 
 
8.9 EQUAL OPPORTUNITY.  The Contractor shall 
not discriminate against any employee or applicant for 
employment because of race, color, religion, gender, 
sexual orientation, age, national origin, or disability not 
affecting one’s ability to perform and will ensure that that 
employees are treated during employment without regard 
to their race, color, religion, gender, sexual orientation, 
age, or national origin or disability.   
 
8.10 MBE/WBE/DBE UTILIZATION.  The Contractor  
shall make good faith efforts to actively solicit and achieve 
the participation of MBE/WBE/DBE firms as 
subcontractors and material suppliers for the Project, 
whenever technically, operationally, and economically 
feasible. The Contractor shall maintain and make 
available to the CZS upon request documentation 
regarding MBE/WBE/DBE utilization for subcontractors 
and material suppliers. 
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8.11 EMPLOYMENT OF ILLINOIS WORKERS.  The 
Contractor shall be responsible for compliance with the 
requirements the Employment of Illinois Workers on 
Public Works Act (30 ILCS 570/0.01 et seq.), as same 
may be amended from time to time (the “Illinois Workers 
Act”), by the Contractor and all subcontractors (of any 
tier).  As required under the Illinois Workers Act, the 
Contractor, and every subcontractor (of any tier) shall, 
during periods of excessive unemployment in Illinois, 
employ at least 90% Illinois laborers for the Project.  Upon 
request of CZS, the Contractor shall make available for 
inspection and copying records evidencing the residency 
of all workers employed by Contractor or any 
subcontractor for the Project.  The Contractor shall 
include, or shall cause to be included, a similar provision 
in all subcontracts entered into for the Project, which 
provision shall extend such right of inspection and 
copying to CZS.  The Contractor shall indemnify, defend 
and hold harmless CZS, its trustees, officers, employees 
and agents from and against any and all claims, 
damages, penalties, fines, liabilities, costs and expenses, 
including attorney’s fees and costs, arising out of or 
resulting from the violation, or alleged violation, of the 
Illinois Workers Act by the Contractor or by any 
subcontractor (of any tier).   
 
8.12 Audits.  The Contractor must furnish to CZS such 
information as may be requested relative to the progress, 
execution, and cost of the Contractor’s Work.  The 
Contractor must maintain complete records showing 
actual time devoted and costs incurred. The Contractor 
must maintain its books, records, documents and other 
evidence (whether in hard copy, digital, or electronic form) 
and adopt accounting procedures and practices sufficient 
to record properly all costs of whatever nature claimed to 
have been incurred and anticipated to be incurred for or 
in connection with the Contractor’s Work for 3 years after 
final payment.  This system of accounting must be in 
accordance with generally accepted accounting principles 
and practices, consistently applies throughout.  The 
Contractor must make these records available at 
reasonable times to allow the CZS to inspect such 
records. No provision in this Agreement, which allows 
CZS right of access to the documents and records set 
forth in this section, is intended to impair, limit, or affect 
any right of access to such records and documents, which 
CZS would have had in the absence of such provisions. 
 

ARTICLE 9 – MISCELLANEOUS PROVISIONS 
 
9.1 LAYOUT RESPONSIBILITY AND LEVELS. 
Contractor shall lay out and be strictly responsible for the 
accuracy of the Contractor’s Work and for any loss or 
damage to the CZS or others by reason of the 
Contractor’s failure to set out or perform its work correctly.  
The Contractor shall exercise prudence so that actual 
final conditions and details shall result in perfect 
alignment of finish surfaces. 
 

9.2 WORKMANSHIP.  Every part of the Contractor’s 
Work shall be executed in strict accordance with the 
Contract Documents in the most sound, workmanlike, and 
substantial manner.  All workmanship shall be of the best 
of its several kinds, and all materials used in the 
Contractor’s Work shall be furnished in ample quantities 
to facilitate the proper and expeditious execution of the 
work, and shall be new except such materials as may be 
expressly provided in the Contract Documents to be 
otherwise. 
 
9.3  MATERIALS FURNISHED BY OTHERS.  In the 
event the scope of the Contractor’s Work includes 
installation of materials or equipment furnished by others, 
it shall be the responsibility of the Contractor to examine 
the items so provided and thereupon handle, store and 
install the items with such skill and care as to ensure a 
satisfactory and proper installation.  Loss or damage due 
to acts of the Contractor shall be deducted from any 
amounts due or to become due the Contractor. 
 
9.3.1 The Contractor, if utilizing labor, materials and/or 
services furnished by other subcontractors on the Project 
for the performance of the Contractor’s Work, shall treat 
such charges as having been contracted independently 
and shall pay such charges directly to the furnishing 
subcontractor.  The arrangements and subsequent 
applications for payment and sworn statements shall list 
the amounts of such transactions due and paid to each 
subcontractor accordingly. 
 
9.4 SUBSTITUTIONS.  No substitutions shall be 
made in the Contractor’s Work unless permitted in the 
Contract Documents and only then upon the Contractor 
first receiving all approvals required under the Contract 
Documents for substitutions.  The Contractor shall 
indemnify the CZS as a result of such substitutions, 
whether or not the Contractor has obtained approval 
thereof. 
 
9.5 USE OF CZS’S EQUIPMENT.  The Contractor, 
its agents, employees, subcontractors or suppliers shall 
not use the CZS’s equipment without the express written 
permission of the CZS’s designated representative.   
 
 If the Contractor or any of its agents, employees, 
suppliers or lower tier subcontractors utilize any 
machinery, equipment, tools, scaffolding, hoists, lifts or 
similar items owned, leased or under the control of the 
CZS, the Contractor shall be liable to the CZS as provided 
in Article 12 for any loss or damage (including personal 
injury or death) which may arise from such use, except 
where such loss or damage shall be found to have been 
due solely to the negligence of the CZS’s employees 
operating such equipment.  
 
9.6 CONTRACT BOND REVIEW.  The CZS’s 
Payment Bond for the Project, if any, may be reviewed 
and copied by the Contractor. 
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9.7 CZS ABILITY TO PAY.  The Contractor shall 
have the right to receive from the CZS reasonable 
information relative to its financial ability to pay for the 
Work. 
 
9.8 PRIVITY.  All work for this Project performed by 
the Contractor shall be processed and handled 
exclusively by the CZS. 
 
9.9 PAYMENT AND PERFORMANCE BOND.  If 
Article 1 requires a bond, the Contractor shall provide a 
payment and performance bond in an amount equal to the 
full amount of the Contract Price from a surety acceptable 
to CZS in its discretion.  The payment and performance 
bond shall include an express acknowledgement that the 
Contractor is subject to prevailing wage requirements 
under Illinois law. 
 
9.10 WARRANTY.  The Contractor warrants its work 
against all deficiencies and defects in materials and/or 
workmanship and as called for in the Contract 
Documents, and agrees to repair or replace at its own 
expense all such defective Work arising within one (1) 
year following final completion. The Contractor further 
agrees to execute any special guarantees or warranties 
that shall be required for the Contractor’s Work and 
assign to the CZS all subcontractors’ and manufacturers’ 
warranties as required by the Contract Documents, prior 
to final payment. 
 

ARTICLE 10 – RECOURSE BY  
CZS 

 
10.1 FAILURE OF PERFORMANCE. 
 
10.1.1 NOTICE TO CURE.  If the Contractor refuses or 
fails to supply enough properly skilled workers, proper 
materials, or maintain the Schedule of Work, or it fails to 
make prompt payment for its workers, subcontractors or 
suppliers, disregards laws, ordinances, rules, regulations 
or orders of any public authority having jurisdiction, or 
otherwise is guilty of a material breach of a provision of 
this Agreement, and fails within three (3) working days 
after receipt of written notice to commence and continue 
satisfactory correction of such default with diligence and 
promptness, then the CZS, without prejudice to any rights 
or remedies, shall have the right to any or all of the 
following remedies: 
 
(a) supply such number of workers and quantity of 

materials, equipment and other facilities as the CZS 
deems necessary for the completion of the 
Contractor’s Work, or any part thereof which the 
Contractor has failed to complete or perform after 
the aforesaid notice, and charge the cost thereof to 
the Contractor, who shall be liable for the payment 
of same including reasonable overhead, profit and 
attorney’s fees. 

 

(b) withhold payment of any monies due the Contractor 
pending corrective action to the extent required by 
and to the satisfaction of the CZS and the Owner or 
the Owner’s Agent; and 

 
(c) in the event of an emergency affecting the safety of 

persons or property, the CZS may proceed as above 
without notice. 

 
10.1.2 TERMINATION BY CZS.  If the Contractor fails to 
commence and satisfactorily continue correction of a 
default within three (3) working days after receipt by the 
Contractor of the notice issued under Article 10.1.1, then 
the CZS may, in lieu of or in addition to Article 10.1.1, 
issue a second written notice, by certified mail, to the 
Contractor and its surety, if any.  Such notice shall state 
that if the Contractor fails to commence and continue 
within seven (7) working days after receipt by the 
Contractor of the notice, the CZS may terminate this 
Agreement and use any materials, implements, 
equipment, appliances or tools furnished by or belonging 
to the Contractor to complete the Contractor’s Work.   The 
CZS also may furnish those materials, equipment and/or 
employ such workers or subcontractors, as the CZS 
deems necessary to maintain the orderly progress of the 
Work.  All of the costs incurred by the CZS in so 
performing the Contractor’s Work, including reasonable 
overhead, profit and attorney’s fees, shall be deducted 
from any monies due or to become due the Contractor.  
The Contractor shall be liable for the payment of any 
amount by which such expense may exceed the unpaid 
balance of the subcontract price. 
 
10.1.3 USE OF CONTRACTOR’S EQUIPMENT.  If the 
CZS performs work under this Article 10 or sublets such 
work to be so performed, the CZS and/or the persons to 
whom work has been sublet shall have the right to take 
and use any materials, implements, equipment, 
appliances or tools furnished by, belonging or delivered to 
the Contractor and located at the Project. 
 
10.2 BANKRUPTCY.  Upon the appointment of a 
receiver for the Contractor or upon the Contractor making 
an assignment for the benefit of creditors, the CZS may 
terminate this Agreement upon giving three (3) working 
days written notice, by certified mail, to the Contractor and 
its surety, if any.  If an order for relief is entered under the 
bankruptcy code with respect to the Contractor, the CZS 
may terminate this Agreement by giving three (3) working 
days written notice by certified mail, to the Contractor, its 
trustee, and its surety, if any, unless the Contractor, the 
surety, or the trustee: 
 
(a) promptly cures all defaults; 
(b) provides adequate assurances of future 

performance; 
(c) compensates the CZS for actual pecuniary loss 

resulting from such defaults;  
(d) assumes the obligations of the Contractor within the 

statutory time limits. 
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10.3 INTERIM REMEDIES.  If the Contractor is not 
performing in accordance with the Schedule of Work at 
the time of entering an order for relief, or at any 
subsequent time, the CZS, while awaiting the decision of 
the Contractor or its trustee to reject or to accept this 
Agreement and provide adequate assurance of its ability 
to perform hereunder, may avail itself of such remedies 
under this Article as are reasonably necessary to maintain 
the Schedule of Work.  
 
 The CZS may offset against any sums due or to 
become due the Contractor all costs incurred in pursuing 
any of the remedies provided hereunder, including, but 
not limited to, reasonable overhead, profit and attorney’s 
fees. 
 
 The Contractor shall be liable for the payment of 
any amount by which such expense may exceed the 
unpaid balance of the Contract Price. 
 
10.4 TERMINATION FOR CONVENIENCE.  The CZS 
may order the Contractor in writing to suspend, delay or 
interrupt all or any part of the Contractor’s Work for such 
period of time as may be determined to be appropriate for 
the convenience of the CZS.  The Contractor shall notify 
the CZS in writing within ten (10) working days after 
receipt of the CZS’s order of the effect of such order upon 
the Contractor’s Work, and the Contract Price or contract 
time shall be adjusted by Subcontract Change Order for 
any increase in the time or cost of performance of this 
Agreement caused by such suspension, delay or 
interruption.  No claim under this Article shall be allowed 
for any costs incurred more than ten (10) working days 
prior to the Contractor’s notice to the CZS. 
 

Neither the Contract Price nor the contract time 
shall be adjusted under this Article for any suspension, 
delay or interruption to the extent that performance would 
have been so suspended, delayed, or interrupted by the 
fault or negligence of the Contractor. 
 

ARTICLE 11 - LABOR RELATIONS 
 

11.1 LABOR HARMONY.  The Contractor shall 
maintain workable and harmonious relations among its 
employees, and between its employees and the 
employees of the CZS, other Subcontractors and the 
Owner.  Whenever Contractor has knowledge that any 
actual or potential labor dispute is delaying or threatening 
to delay the timely performance of the Work, the 
Contractor shall immediately give notice thereof including 
all relevant information to the CZS. 
 
11.2 WORK STOPPAGES OR UNION DISPUTES.  
The Contractor shall be responsible for any work 
stoppages or union jurisdictional disputes involving its 
employees and shall cooperate fully with the CZS and 
other involved parties in resolving all such work 
stoppages and/or disputes, should they occur.  In the 

event of a strike or stoppage of work resulting from a 
dispute involving or affecting the labor employed by the 
Contractor or its Subcontractors, the CZS may at its 
option terminate this agreement pursuant to Article 10, but 
the CZS shall compensate the Contractor for the value of 
the labor and material theretofore furnished or delivered 
to the construction site, proportioned upon the Contract 
Amount and pursuant to Article 5, but in such event, the 
Contractor shall not be entitled to prospective profits on 
portions of the Project not performed or with respect to 
materials not furnished to the construction site. 
 

ARTICLE 12 – INDEMNIFICATION 
 

12.1 CONTRACTOR’S PERFORMANCE.  To the 
fullest extent permitted by law, the Contractor shall 
indemnify and hold harmless the Owner, the Architect, the 
CZS (including their directors, officers, agents, 
employees affiliates, parents and subsidiaries) and CZS’s 
other contractors and subcontractors and all of their 
directors, officers, agents and employees from and 
against all claims, damages, loss and expenses, including 
but not limited to attorney’s fees, arising out of or resulting 
from the performance of the Contractor’s Work provided 
that: 
 
(a) any such claim, damage, loss or expense is 

attributable to bodily injury, sickness, disease or 
death, or to injury to or destruction of tangible 
property (other than the Contractor’s Work itself) 
including the loss of use resulting therefrom, to the 
extent caused or alleged to be caused in whole or in 
part by any negligent act or omission or willful 
misconduct of the Contractor, any Subcontractor (of 
any tier), any of their respective employees or 
agents or of any person or firm for whose actions the 
Contractor may be liable, regardless of whether it is 
caused in part by a party indemnified hereunder. 

(b) such obligation shall not be construed to negate, or 
abridge, or otherwise reduce any other right or 
obligation of indemnity which would otherwise exist 
as to any party or person described in this Article 12. 

 
12.2 LIEN CLAIMS.  Contractor shall indemnify, 
defend and hold harmless Owner and CZS (including their 
directors, officers, agents, employees, affiliates, parents 
or subsidiaries) from and against any and all suits, claims, 
damages, losses, costs, settlements, arbitration awards 
and expenses, including attorney's fees suffered, incurred 
or arising from mechanics' or materialmen's liens and any 
other claims for payment asserted against Owner or CZS, 
the Project, the Project Site and existing improvements 
thereon, or any part thereof, or against any funds intended 
to pay for the Project arising out of the Work, but only to 
the extent that Contractor has been paid all undisputed 
amounts that are due and payable and that such lien is 
from an agent or Subcontractor (including any lower-tier 
subcontractor or supplier) of Contractor. 
 



11 

12.3 NO LIMITATION UPON LIABILITY.  In any and 
all claims against the Owner, the Architect, CZS (including 
their directors, officers, agents, employees affiliates, 
parents or subsidiaries) and other contractors or 
Subcontractors, or any of their directors, officers, agents 
or employees, by any employee of the Contractor, anyone 
directly or indirectly employed by the subcontractor or 
anyone for whose acts the Contractor may be liable, the 
indemnification obligation under this Article 12 shall not 
be limited in any way by any limitation on the amount or 
type of damages, compensation or benefits payable by or 
for the Contractor under worker’s or workmen’s 
compensation acts, disability benefit acts or other 
employee benefit acts. 
 
12.4 ARCHITECT EXCLUSION.  The obligations of 
the Contractor under this Article 12 shall not extend to the 
liability of the Architect, if any, its agents or employees, 
arising out of: 
 
(a) the preparation or approval of maps, drawings, 

opinions, reports, surveys, Change Orders, design 
or specifications, or 

 
(b) the giving of or the failure to give directions or 

instructions by the Architect, its agents or employees 
provided such giving or failure to give is the primary 
cause of the injury or damage. 

 
12.5 COMPLIANCE WITH LAWS.  The Contractor 
agrees to be bound by and, at its own cost, comply with 
all applicable Federal, State, and local laws, ordinances 
and regulations (hereinafter collectively referred to as 
“Laws”) , including, but not limited to, equal employment 
opportunity, minority business enterprise, women’s 
business enterprise, and disadvantaged business 
enterprise laws, prevailing wage, anti-kickback and 
environmental laws.  The Contractor agrees that it has 
read, is familiar with, and will comply with the Forest 
Preserve District of Cook County’s Code of Ethical 
Conduct.  
 
12.6 PREVAILING WAGE.  This Agreement calls for 
the construction of a “public work,” within the meaning of 
the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. 
(the “Act”). The Act requires contractors and 
subcontractors to pay laborers, workers and mechanics 
performing services on public works projects no less than 
the “prevailing rate of wages” (hourly cash wages plus 
fringe benefits) in the county where the work is performed. 
For information regarding current prevailing wage rates, 
the Contractor should refer to the Illinois Department of 
Labor. All Contractors and Subcontractors rendering 
services under this Agreement must comply with all 
requirements of the Act, including but not limited to, all 
wage, notice and record keeping duties.  The Contractor 
will furnish certified payrolls for the project using the State 
of Illinois, Illinois Department of Labor Certified Transcript 
of Payroll forms. The Contractor shall require its 

Subcontractors to comply with the Illinois Prevailing Wage 
Act. 
 

The Contractor’s liability to the CZS and Owner 
for all loss, cost and expense attributable to any acts of 
commission or omission by the Contractor, its employees 
and agents resulting from the failure to comply with the 
Laws, shall include but not be limited to, any fines, 
penalties or corrective measures. 
 
12.7 PATENTS.  Except as otherwise provided by the 
Contract Documents, the Contractor shall pay all royalties 
and license fees, which may be due on the Contractor’s 
Work.  The Contractor shall defend all suits for claims for 
infringement of any patent rights arising out of the 
Contractor’s Work, which may be brought against CZS or 
Owner, and shall be liable to the CZS and Owner for all 
loss, including all costs, expenses, and attorney’s fees. 
 

ARTICLE 13 – INSURANCE 
 

13.1 CONTRACTOR’S INSURANCE.  Prior to the 
start of the Contractor’s Work, the Contractor shall 
procure for the Contractor’s Work and maintain in force 
Worker’s Compensation Insurance, Employer’s Liability 
Insurance, Comprehensive or Commercial General 
Liability Insurance, Comprehensive Automobile Liability 
Insurance, and all insurance policies shall be written by 
an insurance carrier rated no less than A VII by A.M. Best 
Company and authorized to do business in Illinois. This 
insurance shall include contractual liability insurance 
covering the Contractor’s obligations under Article 12.  
The Contractor waives any and every claim or right of 
recovery against CZS for any and all injuries and losses 
arising under this Agreement or in any way related to the 
Contractor’s Work.  The Contractor waives and agrees to 
cause all their insurers to waive their rights of subrogation 
against the CZS. 
 
 The CZS, Owner and Architect if any, and such 
other parties as required by the Contract Document, shall 
be named as additional insureds on each Comprehensive 
or Commercial General Liability Insurance Policy, any 
Umbrella Liability Policy, and any other special liability 
insurance policy as required for the Project.  The 
Contractor shall arrange for a certificate of insurance, 
confirming that the minimum limits are in effect for each 
kind of insurance required for the Project and naming all 
of the above additional insureds, to be timely furnished to 
the CZS by the Contractor’s insurance agent, and prior to 
starting work. 
 
 This Article 13 has application, in its entirety, to 
Subcontractors who furnish labor and/or services or 
otherwise perform on the premises for the Contractor’s 
Work under an arrangement with the Contractor.  The 
Contractor accepts the responsibility for each 
Subcontractor’s compliance with all of the requirements 
hereof and indemnifies the CZS against any and all 
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liabilities arising from the utilization of such 
Subcontractors the same as provided in Article 12 hereof.  
 
13.2 MINIMUM LIMITS OF LIABILITY.  The 
Contractor’s Comprehensive or Commercial General 
Liability and Comprehensive Automobile Liability 
Insurance, as required by Article 13.1, shall be written 
with limits of liability not less than the levels shown in 
Exhibit B.  The insurance  coverage(s) and limits 
furnished by Contractor in no way limits the Contractor’s 
liabilities and responsibilities specified within this 
Agreement or by law. 
 
13.3 NUMBER OF POLICIES.  Comprehensive or 
Commercial General Liability Insurance and other liability 
insurance may be arranged under a single policy for the 
full limits required or by a combination of underlying 
policies with the balance provided by an excess or 
Umbrella Liability Policy. 
 
13.4 CANCELLATION, RENEWAL OR 
MODIFICATION.  The Contractor shall maintain in effect 
all insurance coverage required under this Agreement at 
the Contractor’s sole expense and with insurance 
companies acceptable to the CZS. 
 
 All insurance policies shall contain a provision 
that the coverages afforded thereunder shall not be 
cancelled or not renewed, nor restrictive modifications 
added, until at least sixty (60) days prior written notice has 
given to the CZS unless otherwise specifically required in 
the Contract Documents.  Certificates of Insurance, or 
certified copies of policies acceptable to the CZS shall be 
filed with the CZS prior to the commencement of the 
Contractor’s Work.  In the event the Contractor fails to 
obtain or maintain any insurance coverage required under 
this Agreement, the CZS may purchase such coverage 
and charge the expense thereof to the Contractor, or 
terminate this Agreement. 
 

ARTICLE 14  
 
[Intentionally omitted.]  
 

ARTICLE 15 – CONTRACT INTERPRETATION 
 

15.1 INCONSISTENCIES AND OMISSIONS.  The 
Contractor shall examine all specifications and drawings 
prior to commencing the Contract Work to determine if 
there are any inconsistencies or omissions.  Should 
inconsistencies or omissions appear in the Contract 
Documents, it shall be the duty of the Contractor to so 
notify the CZS in writing within three (3) working days of 
the Contractor’s discovery thereof.  Upon receipt of said 
notice, the CZS shall instruct the Contractor as to the 
measures to be taken and the Contractor shall comply 
with the CZS’s instructions.  The Contractor shall 
cooperate with CZS to resolve such inconsistencies and 
omissions in a cost effective manner. 
 

15.2 SITE CONDITIONS.  The Contractor shall 
examine the Project site prior to commencing any Work.  
If the Contractor encounters: (1) any conditions at the 
Project site which are materially different than the 
Contract Documents and could not have been known at 
the time the Contractor submitted its bid, and such 
conditions will cause a material increase or decrease in 
the Contract Price, or (2) encounters any pre-existing 
unknown physical conditions of an unusual nature, which 
differ materially from those ordinarily found to exist and 
generally recognized as inherent in construction activities 
of the character provided for in the Contract Documents, 
the Contractor shall immediately notify CZS in writing.  
 
15.3 LAWS AND VENUE.  The Agreement shall be 
governed by the laws of the State of Illinois.  All judicial 
proceedings brought by or against the Contractor with 
respect to this Agreement shall be brought in any state or 
federal court located in Cook County, Illinois.  The 
Contractor irrevocably waives any objection (including 
without limitation any objection on the basis of venue or 
forum non conveniens) which it may now or hereafter 
have to bring any action or proceeding with respect to this 
Agreement in the jurisdiction stated herein.   
 
15.4 SEVERABILITY AND WAIVER.  The partial or 
complete invalidity of any one or more provisions of this 
Agreement shall not affect the validity or continuing force 
and effect of any other provision.  The failure of either 
party hereto to insist, in any one or more instances, upon 
the performance of any of the terms, covenants or 
conditions of this Agreement, or to exercise any right 
herein, shall not be construed as a waiver or 
relinquishment of such term, covenant, condition or right 
as respects further performance. 
 
15.5 ATTORNEY’S FEES.  Should either party employ 
an attorney to institute suit or arbitration to enforce any of 
the provisions hereof, to protect its interest in any matter 
arising under this Agreement, or to collect damages for 
the breach of the Agreement, or to recover on a surety 
bond given by a party under this Agreement, the 
prevailing party shall be entitled to recover reasonable 
attorney's fees, costs, charges and expenses expended 
or incurred therein. 
 
15.6 TITLES.  The titles given to Articles and sections 
of this Agreement are for ease of reference only and shall 
not be relied upon or cited for any other purpose.  
 
15.7 THIRD PARTY RIGHTS.  Except as otherwise 
provided herein, the parties agree that this Agreement is 
solely for the benefit of the parties and nothing herein is 
intended to create any third party beneficiary rights for 
Subcontractors or any other third party. 
 
15.8 ENTIRE AGREEMENT.  This Agreement is solely 
for the benefit of the signatories hereto and represents the 
entire and integrated agreement between the parties 
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hereto and supersedes all prior negotiations, 
representations, or agreements, either written or oral. 
 
15.9 EXECUTION.  This Agreement shall be executed 
by a person authorized to sign on behalf of the Contractor 
and has been made with complete and full authority to 
commit the Contractor to all terms and conditions of this 
Agreement, including each and every representation, 
certification, and warranty contained herein.  Unless the 
Contractor is a sole proprietorship, Contractor must 
provide satisfactory evidence that the execution of the 
Agreement is authorized in accordance with the business 
entity’s rules and procedures.      
 

ARTICLE 16 – SPECIAL PROVISIONS 
 

16.1 SCOPE OF WORK.  All work necessary or 
incidental to complete the Work described in Exhibit A. 
for the Project, in strict accordance with the Contract 
Documents.  
 
CONTRACT DOCUMENTS – 
 
This Agreement 
 
Exhibit A: Scope of Work 
 
Exhibit B: Contractor’s Insurance Requirements 
 
Exhibit C: Contractor Safety Policy 
 
Invitation to Bid (Including all schedules, addenda, 
exhibits and Bid Proposal) 

16.2 Project to be scheduled as least forty-eight (48) 
hours in advance through the CZS’s designated 
representative. 

16.3 Contractor retains the sole right to control and 
direct the manner in which the Work is performed.  
Notwithstanding the foregoing, the  CZS retains the right 
to inspect the Work, stop work, prescribe alterations, and 
monitor Contractor’s performance to ensure that the  
Work is performed in accordance and consistent with the 
following understanding: Contractor acknowledges that 
the CZS’s primary business is the operation of a 
zoological park and that one of the CZS’s primary 
concerns is the safety of the animals and people at the  
CZS, both employees and visitors; Contractor further 
acknowledges that the CZS strives to maintain the  
goodwill of its patrons and the public in general and 
further agrees that Contractor will do nothing that will have 
an adverse impact on the CZS’s mission, its collection of 
animals, its employees, or endanger the public in any 
way. 

16.4 Contractor hereby gives permission to the CZS, 
its agents, successors, and assigns, to use Contractor’s 
image (still photo, audio, or video recordings) of any 

performance of Work for the CZS in conjunction with any 
CZS productions, advertisement, promotion, or for other 
similar purposes. 

16.5 Contractor hereby assigns all rights, title, interest, 
copyright, and any renewal rights to the CZS for any work 
produced or created by the Contractor in performance of 
Work. 

16.6 Contractor agrees not to recruit or hire any 
employee of the CZS during the period of the Agreement 
or within one (1) year following the effective termination 
date of the Agreement.  If the Contractor violates this 
provision of the Agreement, Contractor shall pay the CZS 
the equivalent of three (3) times such employee’s annual 
salary at the time of the employee’s termination of 
employment with the CZS, in one lump sum within thirty 
(30) days of the CZS’s written demand for payment. 
 
16.7  PARK ACCESS.  In accordance with the CZS’s 
admission and park access policy, all Contractors and 
vendors are required to be placed on the gate list 
maintained by the CZS Police Department the day before 
they are scheduled to arrive. Contractors and/or vendors 
whose name is not on the approved list will not be allowed 
into the Park. To ensure there are no difficulties with 
admission to the Park, Contractor/vendor should verify 
with appropriate CZS staff that their name is on the gate 
list by 3:00 P.M. on the day preceding their arrival. 
 
16.8  FIRE HYDRANT USAGE.  Use of fire hydrants as 
water sources is a violation of code requirements 
designed to protect the safety of the Brookfield Zoo’s 
water supply and is contrary to the prescribed operation 
parameters of fire hydrants. No hydrant usage will be 
permitted without prior authorization of CZS. Where 
temporary water hydrant connections may be required, 
the Contractor will be responsible for supply, installation 
and certification of an approved backflow prevention 
devise. Under no circumstances can hydrant connections 
be made without such a device in place. 
 
16.9  TREE AND SHRUBBERY.  Every precaution 
shall be taken to avoid damage to trees, shrubs and all 
other plantings on CZS grounds. The CZS may request 
that a tree protection plan for all trees and shrubs in and 
around the construction area be filed with and approved 
by the Grounds Operations Manager before the Work 
begins.  Any tree or shrub, which interferes with the Work, 
may be tied back or moved only with prior approval of the 
Grounds Operations Manager or Grounds Supervisor. 
Outside Contractors and Subcontractors will not remove, 
prune or tie back any tree or shrub at their own discretion. 
In addition, no nails or screws are to be driven into trees 
or shrubs for stringing wire, boarding trunks, etc. 
Contractors whose equipment, vehicles, personnel, or 
Subcontractors damage trees and shrubs on CZS 
property will be required to replace the damaged plant 
material(s). The Contractor’s cost shall include purchase 
and installation of the replacement tree(s) and/or 
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shrub(s). CZS shall be the sole judge as to whether or not 
a tree or shrub shall be replaced. It is the Contractor’s 
responsibility to inform their personnel and 
Subcontractors of the CZS tree and shrub policy. 

16.10  The Society is an equal opportunity employer.  The 
Contractor agrees to comply with all applicable federal, 
state, and municipal laws prohibiting workplace 
discrimination based on race, color, religion, sex, national 
origin, sexual orientation, or any other applicable legally 
protected statute.  Contractor also agrees to comply with 
Executive Order 13201 and its implementing regulation at 
29 CFR Part 470.  
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Attachment E 
MBE/WBE Participation and Utilization Affidavit 

Project Name: _________________________________CZS Contract No. _____________ 

I hereby declare and affirm that I am the (Title) ________________ and duly authorized 
representative of (Contractor) ________________________________ whose address is 
____________________________ in the City of ________________ State of ________ and that 
I have reviewed the material and facts submitted regarding MBE/WBE participation for the 
above-referenced Contract, including the following statement of the extent to which MBE/WBE 
firms will participate in this Contract if awarded to this firm as the Selected Contractor for the 
Project. 

The Selected Contractor may count toward its MBE/WBE goal, work it performs in its area of 
certification, if it is a certified MBE and/or WBE and/or a portion of the total dollar value of a 
contract with subcontractor’s, suppliers of commodities and/or services directly provided for this 
project as approved by the Chicago Zoological Society – Brookfield Zoo and/or its designated 
representative.   CZS aspires to meet 24% MBE and 10% WBE participation.

Company name of 
MBE/WBE 

Type of work MBE Participation WBE Participation 

$ % $ % 
$ % $ % 
$ % $ % 
$ % $ % 
$ % $ % 

TOTAL $ % $ % 
Please provide a copy of current Letter(s) of Certification. 
If MBE/WBE contractor and/or subcontractor(s) will not be sub-subcontracting any of the work 
described herein, a zero (0) must be filled in each blank line above. 

The undersigned will enter into an agreement for the above work with their subcontractors, 
conditioned upon its execution of a contract with the Chicago Zoological Society – Brookfield 
Zoo. 

By: ___________________________________________ _________________ 
       Signature of Prime Contractor, Bidder and/or Vendor      Date 

      ________________________________________________ 
      Printed Name 



BZC RFP Attachment F 

Responsible Bidder Affidavit of Compliance 

 

Project: _____________________________________________________________________ 

Contract Number: _____________________________ 

Business Name: ______________________________________________________________ 

Business Address: ____________________________________________________________ 

Contact Person: ______________________________________________________________ 

Phone: ______________________________________ 

E-mail: ______________________________________ Fax: ____________________________ 

 

Contractor and all subcontractors shall complete this Affidavit of Compliance (“Affidavit”) and 
submit supporting documentation as required pursuant to An Ordinance Establishing Responsible 
Bidder Requirements on Public Works Projects (Sec. 1-8-2(S)). Contractor and all subcontractors 
must submit this Affidavit and all related evidence with its bid. Contractor shall be responsible for 
providing this Affidavit to all subcontractors who will perform work on the project. Failure to comply 
with all submission requirements may result in a determination that the Contractor is not a 
responsible bidder. 

For the remainder of this Affidavit, “Contractor” refers to the general Contractor and all 
subcontractors. Each item must be answered. If the question is not applicable, answer “NA.” If the 
answer is none, answer “none.” 

The certifications set forth in this Affidavit and all documents attached hereto shall become a part 
of any Contract awarded to the Contractor. Furthermore, Contractor shall comply with these 
certifications during the term and/or performance of the Contract. 

 

The undersigned  _____________________, as  ____________________ and on behalf 
                                            (Name)       (Title) 

of   ___________________________ having been duly sworn under oath certifies that:  
     (Contractor) 

Business Organization 

The form of business organization of the Contractor is (indicate the state and date of incorporation 
if applicable):  __________________________________________________________ 
Are you Authorized to do business in the State of Illinois: Yes [  ]  No [  ] 

Attach copy of the Office of the Secretary of State of Illinois, Department of Business 
Services Certificate of Good Standing. 

Federal Employer I.D. # or SSN (if an individual or sole proprietor): __ __ __ __ __ __ __ __ __ 

COMPLETION OF THIS FORM IS REQUIRED BY CONTRACTOR 

AND ALL SUB-CONTRACTORS 



The Contractor, agent, partner, employee, or officer of the Contractor, is not debarred, suspended, 
proposed for debarment, or declared ineligible from Contracting with any unit of state or local 
government. (“Yes” indicates the above statement is correct): 

Yes [  ]   No [  ] 

Subcontractors 

• Contractor disclosed the name and address of each subcontractor for whom the Contractor 
has accepted a bid and/or intends to hire on any part of the project on the Bidder’s Key 
Personnel & Subcontractor Form:   Yes [  ]      No [  ] 

• Contractor provided this Affidavit of Compliance to all of the above-referenced subcontractors.                  
Yes [_]      No [  ] 

EOE Compliance 

Contractor is in compliance with provisions of Section 2000e of Chapter 21, Title 42 of the United 
States Code and Federal Executive Order No. 11246 as amended by Executive Order No. 11375 
(known as the Equal Opportunity Employer provisions): Yes [_]    No [  ] 

I.D.H.R. #: ________________     Expiration Date:  ___________________ 

Prevailing Wage Compliance 

• Contractor has reviewed the applicable prevailing wage laws (including the Illinois Prevailing 
Wage Act, and federal Davis-Bacon Act), will strictly comply with applicable prevailing wage 
laws, and will pay the applicable prevailing wage rates: Yes [_]  No [_] 

• Contractor has not been found by the Illinois Department of Labor to be in violation of the 
Illinois Prevailing Wage Act more than once within the past three-year period: 

Yes [_]   No [_] 

“Yes” indicates compliance with the Act. If the above answer is “No,” list the date(s) of the 
Department’s finding of a violation: 

 

Participation in Approved Apprenticeship Program(s) 

• Contractor participates in apprenticeship and training programs applicable to the work to be 
performed, which are approved by and registered with the United States Department of 
Labor’s Office of Apprenticeship, or its successor organizations:  Yes [  ]  No [  ] 

Attach supporting documentation (e.g. Verification letter of signatory Contractor, United 
States Department of Labor’s Office of Apprenticeship Certification of Registration, 
Standards of Apprenticeship, Apprenticeship Agreement). 

Substance Abuse 

Contractor complies with the Illinois Substance Abuse Prevention on Public Works Projects Act by: 

• Having a written substance abuse program in effect for its employees that meets or exceeds 
the requirements of the Act:  Yes [  ]   No [  ] or: 

• Having signed a collective bargaining agreement that deals with the subject matter of the Act 
and that currently is in effect:  Yes [  ]   No [_] 



Workers’ Compensation 

Contractor’s employees who will perform work on the project are properly classified and covered 
under a current workers’ compensation policy:     Yes [_]  No [_] 

Employee Benefits 

• Contractor’s employees who will perform work on the project are covered by a health and 
welfare plan:  Yes [_]   No [_] 

• Contractor’s employees who will perform work on the project are covered by a retirement 
plan:   Yes [  ]   No [  ] 

I certify that I am authorized to execute this Affidavit of Compliance on behalf of the Contractor 
set forth on the first page of this Affidavit, that I have personal knowledge of all the information 
set forth herein and that all statements, representations, information and documents provide in 
or with this Affidavit and attachments hereto are true and accurate. 

The Contractor may report any change in any of the facts stated in this Affidavit within fourteen 

(14) days of the effective date of such change by completing and submitting a new Affidavit. 
Failure to comply with this requirement is grounds for the Contractor to be deemed a non- 
responsible bidder. 

 

Signature of Authorized Officer 

 

Name of Authorized Officer (Print) 

 

Title 

 

Phone 

State of Illinois 

County of   Subscribed and sworn to 

before me this   day of 

 , 20 . 

 

Notary Public Signature & Seal 

 



C!!!l Measure . ( 

Click points on he ap o measure c 

area 

Perimeter 

928 ft 

Area 

41,115 2 

EXHIBIT A
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